MACC (HARDCOST W/ ESCALATION) \$189,919,250 SWING SPACE & TEMP STRUCTURE \$5,762,250 SOFT COSTS \$73,704,450 PROJECTTOTAL \$269,385,950